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1) Project Introduction and Location  
Teton County, Idaho and Friends of the Teton River (FTR) have received funding to stabilize and 
restore approximately one mile of Teton Creek located 1.5 miles due east of Driggs, Idaho.  The 
section of stream to be restored was channelized for over twenty years and is now flanked by 
several subdivisions.  The project scope of work includes the construction of an inset floodplain 
which is designed to stabilize the streambed and streambanks, protect infrastructure and to 
enhance fish and wildlife habitat.  At this time, project plans have been developed and 
permitted by the regulatory agencies and are available upon request in an electronic format.  
25% of the project was completed during the first phases of construction in 2009 and 2010. This 
(Request for Qualifications) RFQ is for the Final Phase construction of the project includes 
approximately 75% of the total project (Figure 1). The cost for Final Phase construction has yet 
to be finalized, but is estimated to be between $1,100,000 and $1,400,000.   
 
The project scope includes the construction of 7,400 feet of inset floodplain along with 
associated floodplain benches and a low flow channel.  The inset floodplain is designed to meet 
the following criteria: convey and contain the 100‐year flood event; provide sediment and 
energy continuity; provide a stable streambed and streambanks; and to provide fish and 
wildlife habitat.  To provide streambed stability, hardened riffles and pools will be placed 
intermittently across the channel.  Pools will be constructed between the hardened riffles to 
provide fish habitat and streambed variability.  Pools will vary in size and location and will 
consist of lateral and mid‐channel scour pools.  The floodplain benches will be designed to 
provide roughness necessary to slow velocities, capture sediment and propagate native 
vegetation.  Streambanks along the bankfull channel and inset floodplain edges will be 
stabilized using several types of bio‐engineering structures.  For streambanks and associated 
floodplain edges located along the outside of stream bends adjacent to infrastructure, rip‐rap 
with soil lift systems will be used.  All other streambanks and floodplain edges will be stabilized 
using a combination of rootwads, logs and brush barbs.  Native vegetation including willows, 
cottonwood and native grass will be planted on stream banks, floodplain benches and along 
floodplain edges to provide fish and wildlife habitat and roughness.  Some plants and root stock 
generated from clearing and grubbing will be systematically replanted as grading is completed.  
Vegetation will be irrigated in the project reach until plants have reached a self‐sustaining level.   
 
2) Purpose of Request  
The purpose of this RFQ is to establish a list of qualified applicants eligible to participate in the 
preparation and submission of bids for construction of the Final Phase of the Teton Creek 
Restoration Project and to rank the qualified applicants.  The County of Teton in the State of 
Idaho ("County") is soliciting responses to this Request for Qualifications (RFQ). This response, 
or Statements of Qualifications (SOQ), and performance data from construction firms (or teams 
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consisting of multiple firms) will be in connection with performing professional services for 
Teton County with respect to construction of the Teton Creek restoration and inset flood plain 
creation, pursuant to Title 67, Chapter 23.20. 
 
Eligibility and ranking criteria will be based on the firm’s qualifications, capabilities and 
experience as demonstrated by satisfactory completion of similar projects that involved the 
specific types of stream restoration construction techniques described below.  The RFQ will be 
evaluated by the Evaluation Committee which is comprised of a member of the Teton Creek 
Subwatershed Committee, and employees of Teton County and FTR. A Request for Proposal 
(RFP) for Final Phase construction will be sent to each firm that the Evaluation Committee 
qualifies in January, 2013 with a construction start time currently slated for April, 2013.  The 
majority of the project will need to be completed by November 15, 2013. Firms will be chosen 
based on how they rank on the RFQ and on their Request for Proposal (RFP) cost estimate.  
Teton County will announce the official weighting of the RFQ and RFP rankings in the RFP 
process as outlined in this document.   
 
Only firms that have been qualified in accordance with the procedures set forth herein will be 
allowed to submit a bid for Final Phase construction. Bids received from firms who have not 
been qualified will not be considered. 
  
3) Project Description  
The stream restoration practices considered for this RFQ are outlined in the Specs and Detail 
Sheets of the Pre‐100% Design Plans for the Teton Creek Restoration Project.  The Pre‐100% 
Specs and Design Plans are available in an electronic format and can be requested orally, by 
email or in writing from Jay Mazalewski, Teton County Engineer. The Plans and Specs can be 
downloaded off of FTR’s FTP web site.  For directions on how to access the FTP site, see 
Attachment B.   
 
General site construction procedures such as clearing and grubbing, erosion and sediment 
control practices, grading, stabilization and landscaping will be included within the project. 
Additionally, specialized bio‐engineering structures such as root wads, log jams, cross vanes, 
engineered riffles and pools, buried rock toe protection, fabric encapsulated soil systems, 
woody material trenches, barbs using native materials such as brush and logs, will be 
implemented as per project design. Other fine grading elements such as the creation of 
individual facet (riffles, pools, glides and runs) cross‐sections and slopes will also be required to 
meet the engineering specifications.  

  
4) Time Schedule  
The RFQ will be issued on January 24, 2013. All questions shall be received NO LATER THAN 
4:00 PM, February 1, 2013.  Applicants shall submit five (5) SOQ forms to Teton County.  SOQ 
forms must be RECEVIED by Teton County NOT LATER THAN 10:00 AM, local time on Friday, 
February 8, 2012.  
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5) Instructions to Applicants 
i) Submittals will be reviewed and evaluated based on each firms Statement of 

Qualifications (SOQ) (see Attachment A). 
ii) A Cover Letter is required with the SOQ and should introduce your firm/team, identify 

who is the lead firm in the case of a team proposal, identify the single point of contact, 
and provide the contact telephone number and address of the project manager. This 
letter should include a statement committing the personnel and resources identified in 
the proposer’s submittal. It should also include: 
(a) Full, correct legal name and type of business entity. 
(b) Address (street and mailing) 
(c) Name of respondent’s representative for purposes of notice or other 

communications regarding the RFQ. 
(d) Telephone, Facsimile numbers and email addresses of the office and the 

representative.  
iii) All responses shall be sent to: 

Jay Mazalewski, County Engineer 
Teton County 
150 Courthouse Drive 
Driggs, ID 83422 
208 354‐0245 
Or hand delivered to the County Clerk/Recorder office at 150 Courthouse Drive, Driggs, 
Idaho.  

iv) All firms and subcontractors must be Public Works Certified in Idaho to the amount 
equal to or greater than $1,400,000 which is the upper end of the cost estimate for the 
Final Phase. This will require at least a Class AA license of the appropriate type and 
category. 

v) Please place five (5) copies of your SOQ in a sealed envelope and clearly label "SOQ for 
Teton Creek Construction Contractor" and the name of the applicant.    

vi) Information contained in the SOQ shall be typed or clearly printed in an organized, 
concise manner and should follow the same sequence as the SOQ with the item 
numbers cross‐referenced. Use of both sides of the sheets of paper for any submittals 
to the County is desirable whenever practicable. 

vii) SOQ submissions should be as thorough and detailed as possible so that the Evaluation 
Committee may properly evaluate the firm’s capabilities to provide the required 
services and to determine their reliability. Qualified firms must be able to substantiate 
their experience, knowledge and ability to complete the work.  SOQ submissions which 
are incomplete or lack key information may be rejected by the Committee at its sole 
discretion. 

viii) The Evaluation Committee may, at its sole discretion, contact one or more applicants 
during the evaluation process for clarification of any entries in the SOQ and may request 
additional information. Such additional information must be submitted to Teton County 
no later than seven calendar days after the receipt of the request by the applicant.  
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ix) An authorized representative of the lead firm must complete and sign at least one (1) 
original of its SOQ, certifying the truth of the statements and representations made in 
the SOQ. This can be addressed in the cover letter. 

x) Any questions, discrepancies, omissions, or doubts as to the meaning of the RFQ 
document shall be communicated by email or in writing to Jay Mazalewski, Teton 
County Engineer via email to jmaz@co.teton.id.us or by facsimile at 208 354‐8778. 
Prospective applicants should act promptly and allow sufficient time for a reply to reach 
them.  No oral statement of any person shall modify or otherwise change or affect the 
terms, conditions or specifications stated in the RFQ.  

xi) Project walk through is available by request.  Please contact the Project Coordinator, 
Mike Lien, Friends of the Teton River (FTR) at 208 201‐3177 or email Mike at 
mike@tetonwater.org to confirm that you would like to attend the walk through.         

 
6. Evaluation of RFQ Applications  
At the designated time and date as shown above, the Evaluation Committee will open the SOQ 
applications for evaluation. The SOQs will be opened in public at 10:15 on February 8, 2013 and 
reviewed in private.  The Evaluation Committee will determine whether applicants are either 
“qualified” or “not qualified” to be a qualified contractor. Contractors will need to score at 
least 36 points out of 48 total points in order to be considered qualified. Teton County will 
notify all applicants in writing or by email whether or not they are eligible within thirty calendar 
days after the deadline of receipt of the SOQ. The decision shall be final and conclusive.  Firms 
that are named as qualified to perform will be placed on a listing as a qualified firm for four 
years.  Denial of qualification shall not be the basis for any monetary claim or action for 
injunctive relief against the Evaluation Committee or Teton County or any of its employees.  In 
determining whether an applicant should be qualified, the Committee, in its sole and absolute 
discretion, will decide whether the applicant is capable of fully performing the contractual 
requirements for the project, in all respects.  
 
The Evaluation Committee will evaluate the qualifications based on the information provided in 
the SOQ and by references. References may be questioned about the following:  

a. Firm’s overall performance.  
b. Any problems that developed while performing. 
c. Firm’s organization.  
d. How well the firm cooperated with other entities including but not limited to local, state 

and federal agencies; landowners and stakeholders.  
e. Problems with work passing inspections or acceptance tests.  
f. Adherence to the contract documents and specified materials and equipment.  
g. Adherence to established schedules.  
h. Quality and performance of firm’s personnel, subcontractors and/or its agents. 
i. Other questions of a business nature deemed necessary by the Evaluation Committee.  

 
Any unsatisfactory references may serve as a basis for disqualification of the applicant as 
determined by the Evaluation Committee. Examples of unsatisfactory references include but 
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are not limited to untimely performance, failure to properly schedule the work, failure to 
complete the work, defective work not corrected, failure to complete punch list work, lack of 
proper manpower to meet scheduled activities, poor workmanship, submission of 
unreasonable claims, failure to make prompt payments, inappropriate staffing, safety 
violations, or any other documented evidence of non‐compliance with the terms and conditions 
of prior construction contracts. 
 
In evaluating each RFQ, the Evaluation Committee will consider information provided in the 
SOQ and the following criteria:  

a.   Firm has been in business as a General Contractor for a minimum of one year, and has 
successfully completed, on time and within budget, a minimum of five stream 
restoration construction projects of a similar type and technical difficulty within the last 
five years for governmental, institutional or private owners.   

b.   The proposed project foreman must have served in these same capacities on at least 
five similar stream restoration projects within the last five years.  

c.  Grant Compliance Requirements as stated in the SOQ:  Certify payment of prevailing 
wages in compliance with the fair labor standards act.  Certify that they are not on the 
federal excluded contractors system on the website www.epls.gov.  Certify that they 
comply with equal opportunity and drug free workplace laws.  Certify that they do not 
traffic in persons.  Provide evidence that the consultant has established and 
implemented an Affirmative Action Plan and has experience with DBE requirements 
associated with federal grants.  These requirements must be complied with for the 
responding agency to be eligible for the project. 

 
7. TERMS AND CONDITIONS 
The following outlines Teton County Terms and Conditions which include these items: 

i) The County reserves the right to reject any and all responses, and to waive minor 
irregularities in any RFQ responses. 

ii) The opening of any RFQ response does not constitute acceptance of such respondent as 
a responsible, qualified respondent.  

iii) The County reserves the right to request clarification of information submitted, and to 
request additional information from any consultant. 

iv) Any RFQ response may be withdrawn up until the date and time set above for opening 
of the RFQ responses. 

v) The County reserves the right, in its sole discretion, to reject any and all Statements of 
Qualifications and to waive any technicality, informality or irregularity in any Statement 
of Qualifications received for any reason at any time prior to entering into a contract to 
perform the Services. Without limiting the foregoing, the County specifically reserves 
the right to reject a Statement of Qualifications if the Respondent fails to furnish the 
data required by this RFQ or if the Statement of Qualifications is in any way incomplete 
or irregular. 

vi) The County shall not be responsible for any costs incurred by the firm/team in 
preparing, submitting or presenting its response to the RFQ. 
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vii) The County encourages minority and women‐owned firms to submit qualifications 
consistent with the County’s policy to ensure that minority and women‐owned firms are 
afforded the maximum practicable opportunity to compete for and obtain public 
contracts for services. 

viii) The Evaluation Committee intends, but is not required, to contact all of the references 
listed in the SOQ to establish applicant’s performance in all aspects.  By submitting an 
application, the applicant agrees that the Committee may research the information 
provided and contact entities associated with such information at its discretion. 

ix) All RFQ information supplied shall be the most current and up‐to‐date data that is 
available. Applicants must provide prompt notice to Teton County if the applicant 
experiences a substantial change in its financial condition, ownership, corporate 
structure or personnel after the SOQ and related information have been submitted.  
Failure to notify Teton County of any substantial change in financial condition, corporate 
structure or personnel may constitute grounds for rescinding the applicant’s 
qualification.  

 
The Evaluation Committee may deny qualification to any applicant for any reason it deems 
appropriate, including but not limited to the following:  

a.   RFQ submittals that fail to conform to the requirements of the RFQ and SOQ may be 
considered non‐responsive and the applicant determined to be “not qualified to bid.”  

b.   If any applicant knowingly makes a misrepresentation in submitting information to 
Teton County, such misrepresentation may be sufficient grounds for denying 
qualification to that applicant or rescinding the applicant’s qualification.  Any such 
misrepresentation may also result in debarment of the applicant by the Evaluation 
Committee.  

c.   The applicant does not have sufficient financial ability, including bonding capacity, to 
perform the contract.  

d.   Applicant does not meet minimum experience requirements.  
e.   The applicant does not have the appropriate staff or experience to perform the work.  
f.   The applicant (or any subcontractor, officer, director, or owner thereof) has had 

judgments entered against him/her within the past ten years for the breach of contract 
for governmental or non‐governmental projects, including but not limited to, 
construction, design‐build or construction management contracts.  

g.   The applicant has been in substantial noncompliance with the terms and conditions of 
prior construction contracts with Teton County without good cause. If Teton County has 
not contracted with the firm in any prior construction contracts, the Evaluation 
Committee may deny pre‐qualification if the firm has been in substantial noncompliance 
with the terms and conditions of comparable construction contracts with another entity 
without good cause.  

h.   The applicant (or any subcontractor, officer, director, owner, project manager, 
procurement manager, or chief financial officer thereof) has been convicted within the 
past ten years of a crime related to construction or contracting.  
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i.   The applicant (or any subcontractor, officer, director, owner thereof) is currently 
debarred pursuant to an established debarment procedure from bidding or contracting 
by any public body, agency or another state, or agency of the Federal Government.  

j.   The applicant fails to provide Teton County with any additional information requested 
by Teton County within the time frames established in this solicitation.  

 
 
 
Figure 1: Phase of Construction for the Teton Creek Restoration Project 

 
 

Attachment A: Statement of Qualifications Form (SOQ) 
When filling out this form please answer each question as thoroughly as possible.  Please limit 
your answer for each question to 3,000 words.  Failure to adequately address each of these 
questions may result in a denial of qualification.   Points will be given for each question and 
tallied to determine RFQ ranking.  The more points a company receives the higher they will 
rank.  Unless otherwise noted, 0‐2 points will be given for each question.  0‐points will be given 
if a company cannot adequately address a question, for example, if a company has not been an 
active Teton Creek Stakeholders Committee member they would receive 0‐points for the 
question.  1‐point will be given if a company adequately addresses a question, for example, 
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they provide an organization chart or they have the required experience implementing each 
outlined restoration technique.  If they do not have the required experience implementing each 
restoration technique the applicant will receive 0‐points for this question.  2‐points will be 
given to a company that can answer the questions in an exceptional manner.  For example, the 
company shows that they have an exceptional amount of stream restoration experience 
relative to this project and can effectively illustrate their information in a thorough, 
professional manner, providing additional information when applicable. There are a total of 48 
points allowable. Contractors will need to score at least 36 points out of 48 total points in 
order to be considered qualified.   
 

1. Provide an organizational chart including any subcontractors and their role in the 
project. (0‐1 points)   

2. Provide length of existence of the company and subcontractor companies. (0‐1 points)   
3. Please list name(s) of the person you will be designating as foreman for this project and 

all equipment operators along with their individual experience and number of years 
performing similar work.  (Note: Teton County will require that project foreman is 
present on site during project construction). Please include only those individuals that 
will actually be working on this project.  List all relevant professional licenses, degrees 
and training for each of your company employees. (0‐2 points) 

4. Provide a general overview of your company’s experience in stream restoration 
implementation.  Describe total number of stream restoration projects completed, 
range of project costs and total cost of all projects. (0‐2 points) 

5. Provide information about your company’s strengths, successes and innovations. (0‐2 
points)   

6. Provide detailed information for at least five projects your company has completed in 
the past five years that are relevant to the Teton Creek Project. Projects may include 
stream relocation, headcut stabilization, inset floodplain construction and channel and 
bank stabilization work. (Note: this question is worth up to 8 points) 
A. Describe project locations; actual work performed by your company; and size and 

cost of projects. (0‐2 points) 
B. Describe who in your company performed the work and what their responsibilities 

were and provide the names of contact people who can verify the work. (0‐2 points) 
C. Describe the most and least successful aspects of your company’s involvement in the 

project. (0‐2 points)  
D. Provide photos of your work.  Before and after installation photos are preferred. (0‐

2 points)  
7. Include the bid price for of each of your five projects listed above and the actual final 

costs.  Include an explanation for any discrepancies between the bid price and final cost. 
(0‐2 points)    

8. Describe your company's experience working on Teton Creek. 
A. Describe any involvement your firm/team has had with restoration work on Teton    

Creek. (0‐2 points)  
B. Describe any involvement your firm/team has had with working on previous phases 

of the Teton Creek Restoration Project described in this RFQ. (0‐2 points)  
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9. Describe your company's past experience installing structures that will be used for this 
project. (Note: this question is worth up to 6 points).  
A. Provide a narrative of your company’s expertise installing bio‐engineering structures 

that will be used for the Teton Creek Project as described in the Pre‐100% Project 
Specs and Design Sheets including root wads, log jams, cross vanes, engineered 
riffles and pools, buried rock toe protection, fabric encapsulated soil systems, woody 
material trenches, and barbs using native materials such as brush or logs. Include 
the total linear feet of each structure that you have implemented. (0‐2 points) 

B. For each type of structure, explain if you have had any structures fail and if so what 
lessons did you learn?  If you were hired to repair the failed structures, describe how 
you made repairs. (0‐2 points) 

C. Include photos of your work.  Before and after installation photos are preferred. (0‐2 
points) 

10. Provide a narrative of up to three projects that your company has completed where you 
worked with numerous stakeholders and landowners.  Describe the degree of success to 
which you were able to work with a large number of stakeholders/landowners. (0‐2 
points) 

11. Provide a narrative of your involvement with the Teton Creek Subwatershed Committee 
(TCSC).  Indicate the years that you have been involved with the TCSC, the number of 
meetings you have attended and describe your level of participation in TCSC general 
meetings, Charrettes, and technical workshops. (0‐2 points)   

12. Please list the equipment that you will use for project construction.  If your company will 
need additional equipment, describe how you intend to acquire said equipment. (0‐1 
points) 

13. State your company’s Public Works Certification class, type and category. (Note: 1‐point 
will be given if this question is answered completely. 0‐points will be given if the 
question is answered incompletely.)  

14. Describe the ability of your company to obtain Bid, Performance and Payment Bonds in 
the amount equal to 5%, 100%, and 100% respectively and the amount of bonding your 
company can provide for this project (Note: If your company can provide Bid, 
Performance and Payment Bonds in the amount equal to 5%, 100%, and 100% 
respectively for a project total of at least $1,400,000 you will be given 1‐point.  If you 
cannot meet this requirement you will not be given any points for this question).  

15. Provide name of company’s insurer and proof of current status. (Note: 1‐point will be 
given if this question is answered completely. 0‐points will be given if the question is 
answered incompletely.) 

16. Describe active, prior, or pending litigation regarding your company and how the 
matters were resolved with respect to construction or contracting. (0‐1 points) 

17. Certify payment of prevailing wages in compliance with the fair labor standards act.  
Certify that your company is not on the federal excluded contractors system on the 
website www.epls.gov.  Certify that your company complies with equal opportunity and 
drug free workplace laws.  Certify that you do not traffic in persons.  Provide evidence 
that your company has established and implemented an Affirmative Action Plan and has 
experience with DBE requirements associated with federal grants.  These requirements 
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must be complied with for the responding agency to be eligible for the project. (0‐1 
points) 

18. Please provide three references who have worked with you in the past five years. If you 
will be using subcontractors, provide three references for each subcontractor.  (Note: 
this question is worth up to 6 points.  0‐2 points will be given for each of the three 
references interviewed for the company). 

19. The Evaluation Committee will be contacting each contractor for interview. Contractors 
are expected to answer questions succinctly and accurately. (0‐4 points)    

  
 
 
 
 

Attachment B: Directions for FTR’s FTP Web Site 
 
On the FTP site under the “Teton Creek Pre‐100% Design Plans” directory you will find project 
Specs, Design Plans, Design Report and Working Aerial Maps.  The directions for accessing FTR’s 
FTP web site are as follows:   
  

1)      Start by connecting to the internet.  
2)      In the address box, type in the following address: ftp://65.163.13.161  
3)      Enter the following user name: FTRFTP  
4)      Enter the following user password: cleanwater  

  
Please note that the user name and password are case sensitive.  Note: you cannot open files 
on the FTP site.  You will need to download files to your hard drive before you can open 
them.  Please contact FTR if you have any questions. 
 


